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No:-PMGSY/D/2463/68  Dated:- 24/07/2023 
FINAL NOTICE

M/S B&L Project Const. Pvt. Ltd 
Royal Palms Akhnoor Road,  Jammu 
Sub:- Construction of Road Namely Khellani Dranga Hud to Saras Package No:- JK04-114. 
Ref:- This Office Letter No:- PMGSY/D/2247-51 Dated:- 13-07-2023, PMGSY/D/1675-80 Dated 22/07/2023 & No:- PMGSY/D/1940-44 dated:- 12/08/2022. & Sub Division PMGSY Assar Letter No:-
PMGSY/ SDA/ 193-195 dated:- 26-06-2023, PMGSY/SDA/193-195 Dated:- 25-08-2023, No.PMGSY/SDA/282-284, Dated:- 18-10-2022, PMGSY/SDA/176-178, Dated:- 24-04-2023 & No.
PMGSY/SDA/224-226, Dated:- 19/2023. & PMGSY/ SDA/307-309 Dated:- 26-06-2023, PMGSY/D/2063-67 Dated:- 27-06-2023, PMGSY/SDA/325-327 Dated:- 11-07-2023.
Sir,

Apropos to the reference and Subject cited above, in this Context it is intimated that you were asked to reinforce the men and machinery and to submit bar chart for completion of this Package under
PMGSY-I but you are paying no heed to the directions of under signed. As you know this project is time bound & despite the completion time have already been elapsed, you have not completed the work
till now which is a fundamental breach to the contract. 
The completion of this project is uttermost important and the targets assigned by the worthy Principal Secretary PW (R&B) to this Division include completion of this project. 
Moreover the site of work is free from Encumbrances and work is being executed at slow pace by you firm. So you are again directed to depute men and machinery at site on war footing level to complete
this project so that the public of this area may not suffer further. And also Stage -II works are getting delayed due to non-completion of Stage-I Works by you. 
You are directed for compliance of instructions conveyed from this Office and consider this letter as last chance and in case you fail to speed up the work, the liquidity damages/ penalties shall be imposed
instantly as per clause 52.2 of SBD and also in case you fail to complete the project within timeline, your contract shall be recommended for termination with recommendation for debarring your firm from fur-
ther tendering for PMGSY works and the balance work shall be put to fresh tender at your risk and cost. 
Matter must be treated as most urgent & time Bound 

Sd/- 
DIP/J-6266/23 Executive Engineer 
Dated:- 05-08-2023 PMGSY Division Doda 

Union Territory of Jammu & Kashmir 
OFFICE OF THE EXECUTIVE ENGINEER PMGSY DIVISION DODA

Mini Secretariat Road, Near PWD R&B Store, Doda City 
(EMAIL:- xenpmgsydoda@rediffmail.com, exenpmgsydoda@gmail.com Ph/Fax:- 01996234909) 

INVITING E-TENDER NOTICE
e-NIT No/EE-PCD/PHQ/42/2023-24 Dated:- 27-07-2023

Executive Engineer PCD PHQ J&K JAMMU/ SRINAGAR on behalf of The President of India invites tenders by e-tendering on
Percentage rate basis from approved and eligible contractors registered with J&K Govt/ CPWD/ Railways and other State/ Central Governments
for the following works:-

1. Date of Publishing 28-07-2023 at 1600 hours.
2. The Bidding documents can be downloaded from the website http://jktenders.gov.in from 1630 hours on 28-07-2023.

i. The Bids shall be deposited in electronic format on the website http://jktenders.gov.in from 29-07-2023 to 07-08-2023 upto 1600 Hrs. The
bids received will be opened at 1100 hours on 08-08-2023 on line.
ii. The complete bidding process will be on line.
iii. Technical bids of bidders shall be opened on line in the office of Executive Engineer PCD PHQ J&K Jammu/ Srinagar on 08-08-2023 at
1100 hrs.
iv. The lowes bidder i.e L1 shall be intimated to deposit the original copy of required earnest money in shape of CDR/FDR and hard copies
of all relevant documents as mentioned in clause 2 of general instructions to the bidders within five days from opening of financial bids.
v. In light of Govt. Notification issued by Finance Department Civil Secretariat Vide No. A/24(2017)-651 dated:- 07-06-2018, the bidder must
upload the copy of challan/ receipt on account of cost of tender documents remitted in the treasury concerned for that the bidders must write
an application to be addressed to treasury officer concerned requesting therein for remittance of amount as cost of tender documents towards
M.H 0055/ Revenue (others).
vi. The cost of  tender documents should be submitted by the bidder in shape of treasury challan/ receipt and upload the same.

No:- e-NIT/EE-PCD/PHQ/2023-24/4395-4402 Sd/-
Dated:- 27-07-2023 Executive Engineer
DIP/J-6285/23   -Dated:- 05/08/2023 PCD (PHQ) J&K, Jmu/Sgr

S.
No

Name of Work Name of
Division

Estimated
Cost (Rs.
in lacs)

Cost of
document

(In Rs)

Earnest
Money
(In Rs)

Time
Allowed for
completion

Time and
date of open-
ing of tender

Class of
Contractor

1 2 3 4 5 6 7 8 9

1 Repair/ renovation of Quarter No. 03 block-K at Police Housing
Colony Qammerwari Bemina Srinagar

PCD (PHQ) J&K,
Jammu/ Srinagar

1.60 lacs 200/- 3200/- 45 working
days

08-08-2023 “A”, “B”,
“C” & “D”

2 Up-gradation of SSP Hqrs office by way of providing and fixing of
wall paper and toughened glass at CID Hqrs Srinagar

PCD (PHQ) J&K,
Jammu/ Srinagar

0.47 lacs 100/- 9400/- 20 working
days

08-08-2023 “A”, “B”,
“C” & “D”

3 Up-gradation of CCTNS/CMS/FIS Lab at CID Hqrs Srinagar PCD (PHQ) J&K,
Jammu/ Srinagar

0.58 lacs 100/- 1160/- 20 working
days

08-08-2023 “A”, “B”,
“C” & “D”

4 Construction of Water Tank at Police Station Arnas Reasi PCD (PHQ) J&K,
Jammu/ Srinagar

9.57 lacs 700/- 19140/- 60 working
days

08-08-2023 “A”, “B”,
“C” & “D”

GOVERNMENT OF UT JAMMU AND KASHMIR

OFFICE OF THE EXECUTIVE ENGINEER PCD (PHQ) J&K JAMMU/SRINAGAR

DIP/J-6398/23    -Dated:- 05/08/2023


