

OFFICE OF THE CHIEF ENGINEER JAL SHAKTI (PHE) DEPARTMENT JAMMU.

Corrigendum No

Subject:- Cancellation of e-NIT No 164 of 2022-23 dated: - 11-05-2022 invited for construction, testing and commissioning of various GPH Slow Sand Filtration Plant (depending on safe bearing capacity), pump room, various gallons sump tank and boundary wall/chain link fencing along with other allied works in Jal Shakti (PHE) Division Nowshera of Rajouri District of Jammu under JJM

Ref: This office letter No. PHEJ/JJM/17481-484 dated: - 18-11-2022.

It is for the information of all the intending bidders that e-NIT no 164 of 2022-23 dated 11-05-2022 issued under endorsement No PHEJ/JJM/12863-74 dated: - 11-05-2022 and further extended 02 times by Executive Engineer Jal Shakti (PHE) Division Nowshera stands cancelled due to technical reasons for the work no. 01, 02 and 03 (tender IDs (2022_PHE_169094_1/2/3).

No:- PHEJ/JJM/17804-815
Dated: 25.11.2022
DIP/J-12329/22
Dated:- 29/11/2022

sd/-
Chief Engineer
Jal Shakti (PHE) Department,
Jammu

UNION TERRITORY OF JAMMU & KASHMIR

OFFICE THE EXECUTIVE ENGINEER PWD (R&B) DIVISION BASOHLI

Email:- xendivisionbasohli@yahoo.com

NOTICE INVITING TENDER

e-NIT No. 105 of 2022-2023 Dated 26-11-2022

For and on behalf of the Lieutenant Governor, Union Territory of Jammu and Kashmir e-tenders are invited on percentage basis from approved and eligible Contractors registered with Union Territory of J&K, CPWD, Railways, MES and other State/Central Governments for each of the following works :-

S. No	Name of Work	Name of Division	Advertised Cost (Rs. in lacs)	Cost of Tender document (in Rs.)	Earnest Money in shape of CDR/FDR /BG	Time Allowed for completion	Time and date of opening of tender	Class of Contr.
1	2	3	4	5	6	7	8	9
1	Deep covered drain and lane from H/o Gagan Prohit to H/o Labit Prohit via H/o Srinder Prohit. Covered drain and lane (Tile) from H/o Sunil Kumar to H/o Ganpat Ram via Makhan Pandit house. Covered drain and lane (Tile) from H/o Shiv Padha to H/o Chander Mohan and protection wall of Ashok Kumar and Protection wall to H/o Vijay Prohit to H/o Naresh Prohit Ward No.06 Basohli. (Under Capex Budget 2022-23)	PWD (R&B) Division Basohli	10.00	600.00	2% of Adv. Cost	03 Months	06/12/2022 (1200 hours)	'C' & 'D'
2	Deep covered drain and lane from H/o Randheer Kapoor to H/o Bhawani Dutt and tile work lane from Kuldeep Talhar to H/o Billu Pathania and reaming part of Pangotra Lane. Construction of lane from H/o Krishan Chand to H/o Mushtaq Ahmed with repair of existing drain Ward No.02 Basohli. (Under Capex Budget 2022-23)	PWD (R&B) Division Basohli	10.00	600.00	2% of Adv. Cost	03 Months	06/12/2022 (1200 hours)	'C' & 'D'
3	Deep covered drain and lane (tile) from H/o Ramesh Gupta to H/o Sunidhi Nanda via Sh.Narayan and Rakesh's house and balance work of Ward No.5 Basohli. (Under Capex Budget 2022-23)	PWD (R&B) Division Basohli	10.00	600.00	2% of Adv. Cost	03 Months	06/12/2022 (1200 hours)	'C' & 'D'
4	Construction of deep covered drain and lane from Choudhary Complex to H/o Patimber via main lane to Sat Paul house. Construction of grilling slabbing of lane and repairing from Choudhary Complex to H/o Late Inder Kumar. Grilling and repairing of lane and drain from H/o Madan Lal to H/o Ganesh Dass & Balance works Ward No.1 Basohli. (Under Capex Budget 2022-23)	PWD (R&B) Division Basohli	10.00	600.00	2% of Adv. Cost	03 Months	06/12/2022 (1200 hours)	'C' & 'D'
5	Construction of deep covered drain & lane (Tile flooring) from Dharamshalla towards main Bazar Ward No.07 Basohli. (Under Capex Budget 2022-23)	PWD (R&B) Divn. Basohli	7.00	600.00	2% of Adv. Cost	03 Month	06/12/2022 (1200 hours)	'C' & 'D'
6	Construction of deep drain from H/o Naresh Mehra to Main Nallaha and Development of Kote di Khui. Construction /repair drain from Mohinder Saw Mill to H/o Manohar Lal Spolia. Construction of Platform of Toilet Complex. Construction of lane from main road to H/o Khem Raj Ward No.13 Basohli. (Under Capex Budget 2022-23)	PWD (R&B) Division Basohli	10.00	600.00	2% of Adv. Cost	03 Months	06/12/2022 (1200 hours)	'C' & 'D'
7	Lane and drain from Suraj house to Satsang Bhawan via H/o Romesh Kumar and deep covered drain and lane Mishra house to H/o Narinder Kumar Ward No.04 Basohli. (Under Capex Budget 2022-23)	PWD (R&B) Division Basohli	10.00	600.00	2% of Adv. Cost	03 Months	06/12/2022 (1200 hours)	'C' & 'D'
8	Construction of lane from P.H.E. Rest House to H/o Shabir Ahmed. Construction of lane from H/o Abdul Rashid to H/o Mohd. Abbas. Construction of lane & drain from washing Point to H/o Dildar Construction of lane & drain from Forest Check Post to H/o Padia. Construction of lane from main road to H/o Toli Mistry Ward	PWD (R&B) Division Basohli	10.00	600.00	2% of Adv. Cost	03 Months	06/12/2022 (1200 hours)	'C' & 'D'
	No.11 Basohli. (Under Capex Budget 2022-23)							
9	Construction of Nallaha near Masjid Ward No.08 Basohli. (Under Capex Budget 2022-23)	PWD (R&B) Division Basohli	3.00	600.00	2% of Adv. Cost	03 Months	06/12/2022 (1200 hours)	'D'
10	Construction of deep covered drain and lane (Tile) from H/o Makhan Lal to H/o Navia and deep covered drain and lane (Tile) from H/o Rajinder Dogra to H/o Nisar Ahmed towards Ward No.8 Basohli. (Under Capex Budget 2022-23)	PWD (R&B) Division Basohli	10.00	600.00	2% of Adv. Cost	03 Months	06/12/2022 (1200 hours)	'C' & 'D'

No.2604-2624
Dated:-26-11-2022

DIP/J-12320/22
Dated:- 29/11/2022

Sd/-
(Er.Bharat Gupta)
Executive Engineer
PWD (R&B) Division
Basohli

Note:- The tender documents can be seen and download from the website www.jktenders.gov.in



The Jammu and Kashmir Bank Ltd.
 Estates & Engineering Department
 Corporate Headquarters
 M.A. Road Srinagar
 190 001, J&K

On Line Tender (e-Tender)

for
Empanelment of Vendors for Grouting, De-Grouting & Lifting of ATM's at various Business Units/ Offices/ ATM's of bank in UT of J&K

E-Tender Notice along with Complete Tender document outlining the minimum requirements can be downloaded from and BIDs can be submitted on the Banks' e-Tendering Portal <https://jkbank.abcpocure.com> w.e.f. **November 30, 2022, 16.00 Hrs.** Tender Document can also be downloaded from Bank's Official Website www.jkbank.com. Last date for submission of Bids is **December 14, 2022, 15.00 Hrs.**

e-Tender Ref. No. JKB/E&ED/Empanelment-Grouting-ATM/2022-474
 Dated : 28-11-2022

DIP/J-4111-P/22

Union Territory of Jammu and Kashmir

Office of the Executive Engineer Mechanical Division Udhampur

E-mail:- xendivisionbasohli@yahoo.com



CORRIGENDUM -I

(Tender ID: - 2022_PWDJK_ 195936_1)

Due to no response, the e-NIT No. MDU/TS/ 42 of 2022-23 Dt. 14.11.2022 Due on: - 26.11.2022 for Repair, Replacement and relaying of Divisional Complex Lighting and high mast illumination light electrical system, Repairs to DG set 25 KVA and Repairs to Rolling shutter of Workshop Shed at Mechanical Division Udhampur, is hereby extended upto 09.12.2022. All terms and conditions will remain the same as per SBD.

No. MDU/TS/ 1424
Dt:- 28/11/2022

DIP/J-12357/22
Dated:- 29/11/2022

-sd/-
Executive Engineer
Mechanical Division
Udhampur

Office of the District Soil Conservation Officer

Soil & Water Conservation Department, Jammu/ Samba

Corrigendum (3rd Extension)

Name of the work:- NIT No. 13 of 2022-23 Dated:- 02-11-2022

- Providing and laying of Crate work at **Datti Mandir Talhar** (Co.31/D) Tehsil Bari Brahmana District Samba.
- Providing and Laying of Crate Work a **Trumble Chui Talhar** (Co. 31/D) Tehsil Brahmana District Samba.
- Laying of Gabbion Structure at **Trumble Chui Talhar** (Co. 31/D) Tehsil Bari Brahmana District Samba.
- Construction of Live Crib Structure and DRSM work at **Near Bio Diversity Park** (Co. 35/D) Tehsil Bari Brahmana District Samba.
- Providing and laying of Crate work at **Rajool Padian-1** Co.19/D Tehsil Bari Brahmana District Samba.
- Laying of Gabbion Structure at **Rajool Padian-1** Co.19/D Tehsil Bari Brahmana District Samba.
- Laying of Gabbion Structure at **Rajool Padian-II** (Co. 19/D) Tehsil Bari Brahmana District Samba.
- Construction of Live Crib Structure and Percolation Pit at **Rajool Padian-II** (Co. 19/D) Tehsil Brahmana District Samba.
- Providing and laying of Crate work at **Talai Dak Paddal** (Co. 19/D) Tehsil Bari Brahmana District Samba

Due to Poor response, the date Schedule of Above subject-ed works is re-scheduled as under:-

Item	Advertised Date	Revised Date
Published date	02-11-2022	02-11-2022
Download Start Date	02-11-2022 from 5.00 PM	02-11-2022 from 5.00 PM
Bid Submission Start Date	02-11-2022 from 6.00 PM	02-11-2022 from 6.00PM.
Bid Submission End date	25-11-2022 upto 4.00 PM	02-12-2022 upto 4.00 PM
Date of opening of Fin. Bid (on-line)	26-11-2022 at 01.00 PM (in Office of the Joint Director, Soil & Water Conservation Department, Jammu	03-12-2022 at 01.00PM (in Officer of the joint Director, Soil & Water Conservation Department, Jammu

All other terms and conditions shall remain unchanged.

No. DSCOS/F-Tender/767-72
Dated:- 26-11-2022 District Soil Conservation Officer,
DIP/J-12307/22 Soil & Water Conservation Department
Dated:- 29-11-2022 Jammu/ Samba.

OFFICE OF THE EXECUTIVE ENGINEER PWD(R&B) CONST.DIVN.NO:II,JAMMU

Shri Narinder Singh
 S/o Shri Kandhara Singh Jamwal
 R/o H.No:427 Nai basti Jammu.

No: 15260-64

Dt: 28-11-2022.

Reminder-Ist

Subject:- Providing and laying of T-Wire Crates, Protection work around ground (B) near Nallah at khel Goan Nagrota.

The above said work was allotted to you vide this office No: 1057-60/CII dated

29-10-2021, with the condition that the work was to be started within 07 days from the date of allotment and to be completed within 04 months as per E-NIT condition, but you have only completed a part of the work in the Month of Feb-March 2022 for which you have received a payment of Rs.10.10 lacs, in the month of March 2021-22. Time & again you were directed to resume the remaining work through various notices. The Final Notice has also been served to you vide this office No:23998-24001 Dt:25-02-2022 Besides many reminders/directions/ Telephonic messages and in review meetings time to time. Now during the recent communication received by Youth Services and Sports Officer Jammu vide his letter No.DTSSO/JIB341-43 dated 14-11-2022 has requested the undersigned to complete the remaining work upto March 2023.

Through the medium of this Notice you are directed to resume the work immediately, as you have adopted lakadaisical approach towards resuming the above said project which is causing huge loss to public as well government exchequer.

You are once again directed to restart the work under intimation to this office within 03 days, failing which your allotment of contract be cancelled at your risk and cost, without any intimation from this office.

DIP/J-12326/22
Dated:- 29/11/2022

Executive Engineer
PWD (R&B) Const. Divn. No. II,
Jammu.



GOVT. OF JAMMU & KASHMIR, POWER DEVELOPMENT DEPARTMENT
 OFFICE OF THE EXECUTIVE ENGINEER
 IT&C Division, Dr. B.R Ambedkar Chowk, Jammu-180006 (J&K)
 Jammu Power Distribution Corporation Ltd.
 E-mail: xendivisionbasohli@yahoo.com Tel No: 0191-2954685

Extension Notice No. 3

Sub: Refurbishment of IT Billing Centre at Electric Sub Division Ramnagar of JPDCCL
Ref: e-NIT No.: 12 of 2022-23 Dated: 20-10-2022

Due to poor response to above cited e-NIT issued vide this office endorsement No: IT&CD/Tender/3/39-42 Dated: 20-10-2022, the last date for submission of tender, submission of e-Bid on the website as well as opening of commercial and technical bid has been extended as per following details.

1.	Last Date for submission of Hard copies (extended)	05/12/2022:04:30 P.M.
2.	e-Bid submission (end) date & time (extended)	06/12/2022:02:00 P.M.
3.	Online Technical e-Bid opening date and time (extended)	07/12/2022:02:20 P.M.

Rest of the terms and conditions shall remain same

NO: IT&CD/3/1880-83
Dated: 28-11-2022
DIP/J-4107-P/22
Dated:- 29/11/2022

-SD-
Executive Engineer
IT&C Division, JPDCCL,
Jammu

Government of Jammu & Kashmir

Office of the Chief Engineer PMGSY (JKRRDA) Kashmir

FRESH NOTICE INVITING e-TENDERS

E-NIT NO:21/CE/PMGSY/KMR OF 2022-23 dated 26-11-2022

Chief Engineer PMGSY (JKRRDA) Kashmir on behalf of Government of Jammu & Kashmir invites **Percentage rate bids** in electronic tendering system for upgradation of roads under Pradhan Mantri Gram Sadak Yojana for the following works including their maintenance for five years from the eligible and approved contractors registered with J&K State Govt. CPWD, Railways and other State Governments.

1. Date of release of Invitation for Bid through e-procurement: 26-11-2022.

S. No	Name of Work with Package No. and Name of Division	Construction Part	Maintenance Part	Total cost of work	Cost of document (Amount in Rs)	Earnest Money (Bid Security) (Rs in lacs.)	Time of completion For Construction work	Tender Call	Time and Date of opening of tenders online (Technical Bid)	Class of contractor
1	2	3	4	5	6	7	8	9	10	11
1	Upgradation and Maintenance of the Road from MRL01-Kulhama to Ogmuna (Waste Plastic Technology) PMGSY III Length: 4.80km, Package No JK03-3011 Stage U, PIU: Baramulla	356.47	42.78	399.25	6000	7.98	275 days	4th	12-12-2022 11:30 A.M	"A" Class in PWD or Equivalent in CPWD/ Railways and other state Governments.
2	Up-Gradation and Maintenance of Road from T02- Pattan To Kunzer Road Via Yal (Waste Plastic), Length 8.00 km, Package No JK03-3014 PMGSY Baramulla	859.19	103.10	962.29	6000	19.25	365 days	4th	12-12-2022 11:30 A.M	"A" Class in PWD or Equivalent in CPWD/ Railways and other state Governments.
3	Upgradation and Maintenance of road from MRL01-Mugam to Zochama via Hanjura-Patrigam, PMGSY-III, Batch-I, Length: 6.00 Kms., Package No JK02-3017, Budgam	480.13	57.62	537.75	6000	10.76	365 days	4th	12-12-2022 11:30 A.M	"A" Class in PWD or Equivalent in CPWD/ Railways and other state Governments.
4	Upgradation & Maintenance of Road From MRL03-T01-Mirpora via Achar Duga Por, Length: 5.30 Kms, Package No JK13-3004 PMGSY-III, Batch-I, Ganderbal.	516.46	61.98	578.44	6000	11.57	365 days	4th	12-12-2022 11:30 A.M	"A" Class in PWD or Equivalent in CPWD/ Railways and other state Governments.
5	Upgradation & Maintenance of Road MRL02-NHW to Kachnambal via Chinner Length 3.65km, Package No JK16-3005, PMGSY-III, Batch-I, Waste Plastic Ganderbal.	309.98	37.20	347.18	6000	6.94	275 days	4th	12-12-2022 11:30 A.M	"A" Class in PWD or Equivalent in CPWD/ Railways and other state Governments.
6	Upgradation & Maintenance of Road from T01-Kurhama to Chewa via Malapora-Manasbal, Length: 3.20 Km, Package No JK16-3008 Cold Mix technology, PMGSY-III, Batch-I, Ganderbal.	221.11	26.53	247.64	6000	4.95	275 days	4th	12-12-2022 11:30 A.M	"A" Class in PWD or Equivalent in CPWD/ Railways and other state Governments.
7	Upgradation & Maintenance of Road T01-Wussan to Ari via Chattergul, Length 4.40 km, PMGSY-III, Batch-I, Package No JK16-3010, waste Plastic Ganderbal.	332.24	39.87	372.11	6000	7.44	275 days	4th	12-12-2022 11:30 A.M	"A" Class in PWD or Equivalent in CPWD/ Railways and other state Governments.
8	Upgradation & Maintenance of Road MRL01-Plang to Hayan via Akhal PMGSY III, Length 5.40 km, Waste Plastic, PMGSY-III, Batch-I, Ganderbal.	355.55	42.67	398.22	6000	7.96	365 days	4th	12-12-2022 11:30 A.M	"A" Class in PWD or Equivalent in CPWD/ Railways and other state Governments.

2. Cost of Bid Form: Rs 6000/- per package (non-refundable) only in form of online Payment mode.

3. The payment of Bid security and cost of Bid document is to be done online one-tendering website along with the submission of Bids.

4. Availability of Bid Document and mode of submission: The bid document is available online and bid should be submitted online on website www.pmgstenders.gov.in. The bidder would be required to register on the website which is free of cost. For submission of bids, the bidder is required to have a valid Digital Signature Certificate (DSC) from one of the authorized Certifying Authorities (CA), "Aspiring bidders who have not obtained the user ID and password for participating in e-tendering in PMGSY may obtain the same from the website: www.pmgstenders.gov.in Digital signature is mandatory to participate in e-tendering. Bidders already possessing the valid digital signature issued from authorized CAs can use the same in the tender.

5. The Bidding documents can be downloaded from the website <http://pmgstenders.jk.gov.in> from **28-11-2022 (11:00 AM) to 10-12-2022 upto (4:30 PM).**

6. The Bids shall be deposited in **electronic format** on the website <http://pmgstenders.jk.gov.in> from **30-11-2022 (10:30 AM) to 10-12-2022 upto 4:30 PM.** The bids uploaded on the Web Site up to due date and time will be opened online on **12-12-2022 at 11:30 AM** in the presence of the bidders who wish to attend. If the office happens to be closed on the date of opening of the bids as specified, the bids will be opened on the next working day at the same time and venue.

7. The complete bidding process will be on line.

8. The advertised rates are inclusive of GST. The bidder shall quote %age (above or below) for the construction component only. The deductions on account of GST / income tax will be at the prevailing rates and will be deposited with concerned quarters. In case of change of these rates, the extra burden will be borne by the allottee contractor.

9. A Pre-bid meeting will be held on **29-11-2022 at 11:30 AM** in the Office of Chief Engineer PMGSY (JKRRDA) Kashmir at Engineering Complex Bund Road Rajbagh Srinagar to clarify the issues and to answer questions on any matter that may be raised at that stage as stated in Clause 9 of instruction to bidders of the Bidding documents. **The intending Bidders, before attending the Pre-bid meeting, are advised to visit the site of work and acquaint themselves with the site of conditions. It has been made mandatory for all the intending bidders to participate in the pre-bid meeting on the scheduled date and time.**

No:- CE/PMGSY/KMR/e-Tendering/8654-83
Dated: 26/11/2022

DIP/J-12352/22 **Dated:- 29/11/2022**

Sd/-
Chief Engineer
PMGSY (JKRRDA) Kmr.