

## OFFICE OF THE EXECUTIVE ENGINEER, REW POONCH.

## TERM NOTICE INVITING TENDER

e-NIT No PRI/14 of REW POONCH 2022-23, Dated 28-05-2022.

For & on behalf of the Lt. Governor of Jammu & Kashmir Union Territory, the Executive Engineer REW Division Poonch, as his representative invites tenders by e-tendering mode from approved and eligible contractors registered with J&K Union Territory Govt/CPWD/MES for the following work under:

S.No	Name of Work	Name of Division	Estimated Cost (Rs in lacs)	Cost of document (Rs in Rs)	Ernest Money (in Rs)	Time Allowed for completion	Time and date of opening of tender	Class of Contractor	Position of Fund	10
1	2	3	4	5	6	7	8	9	10	
<b>Work of Block Lassana</b>										
1	Upgradation of Road Part I Patti to Zairiyat Bhettan wall Panchayat lassana Lower Block lassana Under PRI (Capex Budget) for the year 2022-23	REW Division Poonch	5.50	600	11000	20 Days	(1000 Hrs) on or after 12-06-2022 in the office of Executive Engineer REW Division Poonch	A. B. C. D. & E. of GOVT. Order No. 238-F of 2021, Dated 07-06-2021 The Contractors registered with DDCI Poonch in reference to DDCI Poonch in reference to GOVT. Order No. 238-F of 2021, Dated 07-06-2021 Available	The Contractors registered with DDCI Poonch in reference to GOVT. Order No. 238-F of 2021, Dated 07-06-2021	Available
2	Upgradation of Road Kalas Panchayat lassana Lower Block lassana Under PRI (Capex Budget) for the year 2022-23		5.50	600	11000	20 Days				
3	Constt. Tractor Road Jatra to Kian Panchayat Shendhera upper Block lassana Under PRI (Capex Budget) for the year 2022-23		5.50	600	11000	20 Days				
4	Upgradation of Road Loona Moh. Loharan Panchayat Seri Khawaja Block lassana Under PRI (Capex Budget) for the year 2022-23		2.60	600	5200	20 Days				
5	Upgradation of Road From Main Road to Moh. Zangran Loharan Panchayat Seri Khawaja Block lassana Under PRI (Capex Budget) for the year 2022-23		2.60	800	5200	20 Days				
6	B/Wall Grave Yard Hattian Mohalla near Zarai Sharif Panchayat Seri Khawaja Left Block lassana Under PRI (Capex Budget) for the year 2022-23		3.23	600	6460	20 Days				
7	Constt. Of Lane Dara Moh. Hattian Panchayat Seri Khawaja Left Block lassana Under PRI (Capex Budget) for the year 2022-23		2.50	800	5000	20 Days				
8	Upgradation of Road Lower Lassana Panchayat Lassana Lower Block lassana Under PRI (Capex Budget) for the year 2022-23		3.30	600	6600	20 Days				

1	Date of Issue of Tender Notice	28-05-2022.
2	Period of downloading of bidding documents	From 28-05-2022 to 11-06-2022, 1855 Hrs
3	Bid submission Start Date	28-05-2022 from 1855 Hrs onwards
4	Bid Submission End Date	11-06-2022 up to 1855 Hrs
5	Date & time of opening of Technical Bids (Online) (in case of holiday, the bid shall be opened on next day)	12-06-2022 on or after 1000 Hrs in the Office of the Executive Engineer REW, Poonch
6	Date & time of opening of Financial Bids (Online) (Of only successful technical bidders)	To be notified after technical bid evaluation is completed

- Bids must be accompanied with cost of Tender document in shape of **bank receipt indicating the e-NIT No. & Name of work on the front side duly crediting to J&K Bank Account No. 00190405100000020 (J&K Bank Main Branch Poonch IFSC Code:- JAKA0BORDER) favouring Executive Engineer REW, Poonch uploading a original copy of receipt (Coloured copy). The date on the bank receipt must be after e-NIT publish date. Ernest money/Bid security in shape of CDR/FDR/BG pledged to Executive Engineer REW, Poonch. The Bank Guarantee should be valid for 45 days beyond bid validity. The original instruments in respect of cost of documents, EMD and relevant documents of L1 be submitted to the Executive Engineer REW, Poonch at the time of allotment.**
- Bidders can resubmit/withdraw the bids as specified.**
- The bids for the work shall remain valid for a period of 120 days from the date of opening of Technical bids.
- The earnest money shall be forfeited, If:- Any bidder/tenderer withdraws his bid/tender during the period of bid validity or makes any modifications in the terms and conditions of the bid.
- Failure of Successful bidder to furnish the required performance security within specified time period issue of letter on intent.
- In case contractor fails to execute the agreement within 28 days after fixation of contract.

No :- XEN/REWP/1389-96      **DIP/J-2508/22**  
Dated:-28-05-2022

**Sd/-**  
Executive Engineer  
Rural Engineering Wing  
Poonch

S.No	Name of Work	Name of Division	Estimated Cost (Rs in lacs)	Cost of document (Rs in Rs)	Ernest Money (in Rs)	Time Allowed for completion	Time and date of opening of tender	Class of Contractor	Position of Fund	10
1	2	3	4	5	6	7	8	9	10	
<b>Work of Block Surankote.</b>										
1	construction of Culvert B. Pathi Ward No 5 to Ward No 3 Panchayat Dandi Dhera Block Surankote Under PRI (Capex Budget) for the year 2022-23	REW Division Poonch	5.10	600	10200	20 Days	(1000 Hrs) on or after 12-06-2022 in the office of Executive Engineer REW Division Poonch	A. B. C. D. & E. of GOVT. Order No. 238-F of 2021, Dated 07-06-2021 The Contractors registered with DDCI Poonch in reference to GOVT. Order No. 238-F of 2021, Dated 07-06-2021 Available	The Contractors registered with DDCI Poonch in reference to GOVT. Order No. 238-F of 2021, Dated 07-06-2021	Available
2	construction of Upgradation of road kachar pathi Panchayat Hari Upper Block Surankote Under PRI (Capex Budget) for the year 2022-23		6.00	600	12000	20 Days				
3	construction of Passenger shed 4Nos 1. Mkt. No 2. Khat 3.Hill 4.Jatbir Panchayat Hill Hukan Block Surankote Under PRI (Capex Budget) for the year 2022-23		9.20	600	18400	20 Days				
4	construction of Upgradation of road chari to chari karsia sangria Panchayat Sangria Lower Block Surankote Under PRI (Capex Budget) for the year 2022-23		6.30	600	12600	20 Days				
5	construction of Upgradation of road Shabir shah to M/S ratta jatar via manimukti Panchayat Sangria Upper Block Surankote Under PRI (Capex Budget) for the year 2022-23		7.30	600	14600	20 Days				
6	construction of Upgradation of road from H/O of Ashiq Shah to Moh Lari wala Panchayat Sangria Upper Block Surankote Under PRI (Capex Budget) for the year 2022-23		7.00	600	14000	20 Days				
7	construction of Upgradation of road Moh. Garagan Panchayat Hari upper (A) Block Surankote Under PRI (Capex Budget) for the year 2022-23		3.00	600	6000	20 Days				
8	construction of 3 No. Of W tanks Ward No 1, 4 & 5 Panchayat Dandi Dhera Block Surankote Under PRI (Capex Budget) for the year 2022-23		5.00	600	10000	20 Days				
9	construction of Upgradation of road malkhan to Dhand Khasian Panchayat Hari lower Block Surankote Under PRI (Capex Budget) for the year 2022-23		3.00	600	6000	20 Days				
10	construction of culvert at moh khwaja w. No 8 Panchayat Samai Lower Block Surankote Under PRI (Capex Budget) for the year 2022-23		4.50	600	9600	20 Days				
11	construction of Upgradation of Link Road Batalwala to Thand Panchayat Samai middle Block Surankote Under PRI (Capex Budget) for the year 2022-23		5.00	600	10000	20 Days				
12	construction of Water Tank Mon. Nallah Panchayat Samai middle Block Surankote Under PRI (Capex Budget) for the year 2022-23		3.00	600	60000	20 Days				

1	Date of issue of Tender Notice	28-05-2022.
2	Period of downloading of bidding documents	From 28-05-2022 to 09-06-2022, 1855 Hrs
3	Bid submission Start Date	28-05-2022 from 1855 Hrs onwards
4	Bid Submission End Date	09-06-2022 up to 1855 Hrs
5	Date & time of opening of Technical Bids (Online) (in case of holiday, the bid shall be opened on next day)	10-06-2022 on or after 1000 Hrs in the Office of the Executive Engineer REW, Poonch
6	Date & time of opening of Financial Bids (Online) (Of only successful technical bidders)	To be notified after technical bid evaluation is completed

- Bids must be accompanied with cost of Tender document in shape of **bank receipt indicating the e-NIT No. & Name of work on the front side duly crediting to J&K Bank Account No. 00190405100000020 (J&K Bank Main Branch Poonch IFSC Code:- JAKA0BORDER) favouring Executive Engineer REW, Poonch uploading a original copy of receipt (Coloured copy). The date on the bank receipt must be after e-NIT publish date. Ernest money/Bid security in shape of CDR/FDR/BG pledged to Executive Engineer REW, Poonch. The Bank Guarantee should be valid for 45 days beyond bid validity. The original instruments in respect of cost of documents, EMD and relevant documents of L1 be submitted to the Executive Engineer REW, Poonch at the time of allotment.**
- Bidders can resubmit/withdraw the bids as specified.**
- The bids for the work shall remain valid for a period of 120 days from the date of opening of Technical bids.
- The earnest money shall be forfeited, If:- Any bidder/tenderer withdraws his bid/tender during the period of bid validity or makes any modifications in the terms and conditions of the bid.
- Failure of Successful bidder to furnish the required performance security within specified time period issue of letter on intent.
- In case contractor fails to execute the agreement within 28 days after fixation of contract.

No :- XEN/REWP/1350-56      **DIP/J-2518/22**  
Dated:-28-05-2022

**Sd/-**  
Executive Engineer  
Rural Engineering Wing  
Poonch

Fax:0191-2544356      Website:-www.phejammu.in Ph. No. 0191-2547586  
email:pheejamu@gmail.com

## Government of Jammu &amp; Kashmir

## Office of the Chief Engineer Jal Shakti (PHE) Department Jammu

## CORRIGENDUM No. 08

Sub:- Extension of e-NIT No. 127 of 2022-23 dated 20-04-2022.  
Due to Nil response of the following works of e-nit No. 127 of 2022-23 dated 20-04-2022 shall be deposited in electronic format on the website [jkenders.gov.in](http://jkenders.gov.in) is here by extended upto 06-06-2022 up to 1300 hours the bid received will be now opened at 1600 hours on 07-06-2022 online.

S.No	e-NIT No.	Name of works
01	127 of 2022-23 dated 20-04-2022	Construction of 5000 gms. per hour capacity Rapid Sand Filtration Plant, const. of pump room, const. of 20000 gms sump tank, const. of intake well & compound wall under WSS Nerojal (JJM)
02	127 of 2022-23 dated 20-04-2022	Construction of 5000 gms. per hour capacity Rapid Sand Filtration Plant, const. of pump room, const. of 20000 gms sump tank, const. of intake well and compound wall under WSS Behrote (JJM)
03	127 of 2022-23 dated 20-04-2022	Construction of