

CORRIGENDUM

Kindly read output voltage as $400V \pm 12\%$ instead of $400V \pm 5\%$ in Standard Bidding Document of e-NIT No MICD/J/38 OF 2022-23 Dated: 14/07/2022 and Due on: 05/08/2022 for 'Design, Providing, Installation, testing and commissioning of 250KVA Manually Operated Voltage Stabilizer with allied works at LIS Padoh'. All other terms and conditions shall remain the same.

No: MICD/J/994-96

Dated: 28/07/2022

DIP/J-5984/22

Dated: 30/07/2022



**Government of India Union Territory Jammu & Kashmir
OFFICE OF THE EXECUTIVE ENGINEER JAL SHAKTI (PHE)**

DIVISION DODA

www.xenphedivdoda@gmail.com

www.xen.phedoda@jk.gov.in

Fax No. 01996-233504

Tel. No. 01996-233479

CORRIGENDUM - 136 (7TH TIME)

Sub: - Revision of Timelines for e-NIT No. 07 of 04/2022 and endorsement No. JS(PHE)D/D/e-NIT/2022-23/152-70 Dated: 29.04.2022 - Extension of Date.

Name of Work:

- Construction of 12 Nos. Inlet Tanks, 04 Nos. Sedimentation Tank, 04 No. RCC Ground Service Reservoir 5000 Gallon Capacity, 04 Nos. RCC Ground Service Reservoir 3000 Gallon Capacity, 01 No. Collection Tank, 08 Nos. Valve Pit Chamber, Laying fitting of G.I. Pipes for Gravity main, Sub main and Distribution System of Water Supply Scheme **Bakhana** under Jal Jeevan Mission
- Construction of 09 Nos. Inlet Tanks, 04 Nos. Sedimentation Tank, 01 No. RCC Ground Service Reservoir 10000 Gallon Capacity, 02 Nos. RCC Ground Service Reservoir 5000 Gallon Capacity, 01 Nos. Collection Tank, 03 Nos. Valve Pit Chamber, Laying fitting of G.I. Pipes for Gravity Main, Sub Main and Distribution system of Water Supply Scheme **Bhalwana** under Jal Jeevan Mission.
- Construction of 07 Nos. Collection Tanks, 04 Nos. Sedimentation/ Filtration Gallery, 03 Nos. RCC Ground Service Reservoir 20000 Gallon Capacity, 03 Nos. RCC Ground Service Reservoir 10000 Gallon Capacity, 01 No. RCC Ground Service Reservoir 3000 Gallon Capacity, 07 Nos. Sluice Chambers, Laying fitting of GI Pipes for Gravity Main, Sub Main and Distribution System of Water Supply Scheme **Bharat Bhalal** under Jal Jeevan Mission
- Construction of 05 Nos. Collection Tank, 05 Nos. Sedimentation Tank, 01 No. RCC Ground Service Reservoir 5000 Gallon Capacity, 01 No. RCC Ground Service Reservoir 10000 Gallon Capacity, 05 Nos. Sluice Chamber, Laying fitting of GI Pipes for Gravity Main Sub Main and Distribution System of Water Supply Scheme **Dhar - B** under Jal Jeevan Mission.

Sl. No.	Particulars	Date	Time	Remarks
01	Publish Date	04.05.2022	16:00PM	Unchanged
02	Document Download/Sale Start Date	04.05.2022	16:00PM	Unchanged
03	Bid Submission Date	04.05.2022	16:00PM	Unchanged
04	Pre-Bid Meeting Date	16.05.2022	13:00PM	Unchanged
05	Document Download/Sale End Date	04.05.2022	16:00PM	Unchanged
06	Bid Submission End Date	22.08.2022	13:00PM	Changed
07	Date and Time of Bid Opening	23.08.2022	16:00PM	Changed

All other terms and conditions shall remain same as already advertised vide this office NIT No. & dated referred above and shall be binding upon the contractor.

No: JS(PHE)D/D/e-NIT/2022-23/5236-54

Sd/-

(Er. Mujib Ahmed Tak),
Executive Engineer,
Jal Shakti (PHE) Division,
D O D A.

Dated: 28/07/2022

DIP/J-5998/22

Dated: 30/07/2022



**UNION TERRITORY OF JAMMU & KASHMIR
OFFICE THE EXECUTIVE ENGINEER PWD (R&B) CONST. DIVN. NO. II, JAMMU**

SHORT NOTICE INVITING TENDER

Fresh Short e-NIT No. 105 of 2022-2023/Div-2 Dated 27-07-2022

For and on behalf of the Lieutenant Governor, Union Territory of Jammu and Kashmir e-tenders are invited on **percentage basis** from approved and eligible Contractors registered with Union Territory of J&K, CPWD, Railways, MES and other State/Central Governments for each of the following works:-

S. No.	Name of Work	Name of Division	Adv. Cost (in lacs)	Cost of document (in Rs.)	Earnest Money (in Rs.)	Time Allowed for completion	Time and date of opening of tender	Class of Contractor
1	2	3	4	5	6	7	8	
1	Stage contract for day to day maintenance / general up-keeping during the financial year 2022-23 up to March 2023 on J.A road Km 11th to Km 13th including allied link roads. (3 rd Call)	PWD (R&B) Const. Div. No. II Jammu	3.00	600	6,000/-	Upto March 2023	03-08-2022 1300hours	A, B, C & D Class
2	Stage contract for day to day maintenance / general up-keeping during the financial year 2022-23 up to March 2023 on J.A road Km 8th to Km 10th including allied link roads. (3 rd Call)	PWD (R&B) Const. Div. No. II Jammu	3.00	600	6,000/-	Upto March 2023	03-08-2022 1300hours	A, B, C & D Class
3	Stage contract for day to day maintenance / general up-keeping during the financial year 2022-23 up to March 2023 by way of providing and laying wire crates (wall) on :- (a). Agro to Rabita road (b). Rabita to Derra Baba road (c) .Dhannu to Gorda road (d). Dhannu to Tung road (e). Kotli Mathwar road and allied links, Sarote area, Keri link roads. (Laying crates) (3 rd Call)	PWD (R&B) Const. Div. No. II Jammu	5.00	600	10,000/-	Upto March 2023	03-08-2022 1300hours	A, B, C & D Class
4	Stage Contract for day to day Maint./General upkeeping during the financial year 2022-23 upto March 2023 on Jerry kherry road & other allied links	PWD (R&B) Const. Div. No. II Jammu	0.50	600	1000	Upto March 2023	03-08-2022 1300hours	A, B, C & D Class

Position of AAA : Accorded under Non Plan

The Bidding documents Consisting of qualifying information, eligibility criteria, specifications, Drawings, bill of quantities (B.O.Q), Set of terms and conditions of contract and other details can be seen/downloaded from the departmental website <http://jktdenders.gov.in> as per below schedule :

1	Date of Issue of Tender Notice	27-07-2022
2	Period of downloading of bidding documents	From 27-07-2022 to 02-08-2022 upto 1800 Hrs
3	Date, Time and place of pre-bid meeting	XXXXXX at XXXX Hrs. in the Office of Executive Engineer PWD (R&B) Const. Divn. No. II Jammu
4	Bid submission Start Date	27-07-2022
5	Bid Submission End Date	02-08-2022 upto 1800 Hrs
6	Date & time of opening of Technical Bids (Online)	03-08-2022 on or after 1300 Hrs in the Office of Executive Engineer PWD (R&B) Const. Divn. No. II Jammu
7	Date & time of opening of Financial Bids (Online)	To be notified after technical bid evaluation is completed

- Bids must be accompanied with cost of Tender document in shape of e-challan through Treasury indicating Treasury Voucher No. & date, e-NIT No. and name of work duly crediting to MH 0059 (Revenue) favoring Executive Engineer PWD (R&B) Const. Divn. No. II Jammu and upload the same i.e treasury challan/receipt, earnest money/Bid security in shape of CDR/FDR/BG pledged to Executive Engineer PWD (R&B) Const. Divn. No. II Jammu. The CDR/FDR/BG shall be valid for 45 Days beyond the bid validity period. The original instruments in respect of cost of documents, EMD and relevant documents of L1 be submitted to the Executive Engineer PWD (R&B) Const. Divn. No. II Jammu at the time of allotment.

- The electronic bidding system would not allow any late submission of bids after due date and time as per server time. Bidders may modify their bids by uploading their request for modification before the deadline for submission of bids. For this, the bidder need not to make any additional payment towards the cost of tender document. For bid modification and consequential re-submission, the bidder is not required to withdraw his bid submitted earlier. The last modified bid submitted by the bidder within the bid submission time shall be considered as the bid. For this purpose, modification/withdrawal by other means will not be accepted. In online system of bid submission, the modification and consequential submission of bids is allowed any number of times. The bidders may withdraw his bid by uploading their request before the deadline for submission of bids; however, if the bid is withdrawn, the re-submission of the bid is not allowed. No bid shall be modified or withdrawn after the deadline of submission of bids.

DIP/J-5968/22

Dated: 30/07/2022

Sd/-
Executive Engineer
PWD (R&B) Const. Div. No. II
Jammu

**OFFICE OF THE DIVISIONAL FOREST OFFICER,
SOCIAL FORESTRY DIVISION, UDHAMPUR**

Trin.: 01992-270997 (o) (f) Email:- dfosdu@gmail.com

M/s Ankush Khajuri, Contractor R/o Panthal

Teh. Katra & Distt Reasi No. 679-833/SFD/U Dated:- 28-07-2022

Sub: - Notice regarding delay in start work namely "CONSTRUCTION OF FENCING (9500 Rft) USING SQUARE PCC FENCE POSTS & G.I. BARBED WIRE (5 strands with 2 crise cross) etc. at VWL Barremeen Suan (1800 Rft), VWL Thill (3700 Rft), VWL Lark Ghordi-I (1600 Rft) and VWL Lark Ghordi-II (2400Rft) of SF Range Ramnagar & SF Division Udhampur under CAMPA 2022-23"

Whereas letter of award for the above quoted work was issued vide this office letter No. 499-502/SFD/U dated:- 28-06-2022.

Whereas as per the condition No. 15 of the Tender document issued vide e-NIT No. 12 of 2022-23 dated:- 30-05-2022 the same is reproduced as under

"The date of commencement of work, Under this contract shall be reckoned from day of issuance of letter of intent or allotment, which ever is earlier"

Whereas Range Office Social Forestry Range, Ramnagar Vide his letter No. 91/SFR/R dated:- 22-07-2022 has Reported that the above said work has not been started by you till date.

Whereas, as per the condition No. 11 of the tender document issued vide e-NIT No. 12 of 2022 Dated:- 30-05-2022, the said work was required to be completed within 20 days which has already been skipped/elapsed.

Whereas work of this department are time bound and are subject to the onset rain (Monsoon) for plantation activities and for which fencing is a prerequisite which has not been completed by you resulting in situation of non achievement of targets.

Whereas condition No. 17 of the said tender document issued vide aforementioned e-NIT is reproduced as under:-

"In case the contractor fails to start the work timely the performance security deposit of the contractor shall be forfeited and the Agency/Contractor shall be recommended for action under Rules.

In case the Contractor fails to complete the work timely, the Department shall be at liberty to get the work completed at the risk and cost of the contractor after issuing/ Publishing only one notice through printed medi and performance security deposit of the contractor shall be forfeited."

Therefore, through the medium of this notice, you are hereby given an opportunity to complete the said work within 10 (Ten) days, positively otherwise, Department shall be constrained to proceed as per the condition No. 17 of the tender document and condition No. 3 and 4 of letter of award and in view of the limited time left for the Monsoon season, the above, Notice may also be treated as rescission notice as per the said conditions.

Sd/-
(Abinav Ramyatra) SPS
Dated:- 30-07-2022

Office of the Superintendent Industrial Training Institute, R.S.Pura
(Website: www.itrspura.in)-----[E-mail: itrspura@gmail.com]
Phone No. /Fax: 01923-252409

EXTENSION OF DATE

Due to poor response, the last date for submission of application form for engagement of

Guest Faculty to conduct classes of Mechanic Agriculture Machinery (MAM) Trade at Govt.IITI

R.S.Pura on hourly basis for the academic session 2022-23 is hereby extended upto

5th of August 2022. However, the other terms & conditions shall remain the same as notified

earlier vide this Office Advertisement Notice No. ITI/RS/93/493-96 Dated: 15-07-2022.

Sd/-
(Er. Mujib Ahmed Tak),
Executive Engineer,
Jal Shakti (PHE) Division,
D O D A.

CORRIGENDUM - 45 (3RD TIME)

Sub: - Revision of Timelines for e-NIT No. 196 of 06/2022-23 and endorsement No. PHE/JJM/13549-60 Dated: 03.06.2022-Extension of Date.

Name of Work:

- Construction, Testing and Commissioning of 3000GPH, 2000GPH, 1500GPH, 1000GPH and 500GPH Slow Sand Filtration Plants (depending on safe bearing Capacity) and Chain Link Fencing along with other allied works in Jal Shakti (PHE) Division Doda of Jammu District of Jammu Province under Jal Jeevan Mission (JJM) (12 No. Schemes).

To improve the response, the timelines of the subject e-NIT are