



**UNION TERRITORY OF JAMMU & KASHMIR**  
OFFICE THE EXECUTIVE ENGINEER PWD (R&B) CONST. DIVN. NO. II, JAMMU

**SHORT NOTICE INVITING TENDER**

**Fresh Short e-NIT No. 135 of 2022-2023/Div-2 Dated 20-08-2022**

For and on behalf of the **Lieutenant Governor, Union Territory of Jammu and Kashmir** e-tenders are invited on **percentage basis** from approved and eligible Contractors registered with Union Territory of J&K, CPWD, Railways, MES and other State/ Central Governments for each of the following works :-

S. No	Name of Work	Name of Division	Advertis ed Cost (Rs. in lacs)	Cost of document (in Rs.)	Earnest Money (in Rs.)	Time Allowed for comple- on	Time and date of opening of tender	Class of Contractor
1	Construction of link road from Karwanda Baran road to Masjid Mohalla (extension) at Baran (Under Non-Plan) <b>3rd Call</b>	PWD (R&B) Const. Divn. No. II Jammu	7.40	600	2% of Advertised Cost	02 month	(1300 Hrs) on or after 26-08-2022	"A, B, C & D" Class
2	Repair and Renovation of Office of Epidemiologist / SSO, IDSP Jammu. <b>3rd Call</b>	PWD (R&B) Const. Divn. No. II Jammu	3.64	600	(2% of the Advertised Cost)	01 month	(1300 Hrs) on or after 26-08-2022	"A, B, C & D" Class
3	Construction of Road from Kha Pota Greef head Quarters to Samotra Mohalla Near house of Sh. Gori Shanker Ward No. 8 incl. 6.00mtr Culvert. (Under Capex). <b>3rd Call</b>	PWD (R&B) Const. Divn. No. II Jammu	15.50	600	2% of Advertised Cost	02 Month	(1300 Hrs) on or after 26-08-2022	"A, B & C" Class
4	Construction of R/Wall (Retaining wall) near PWD Rest house at Surinsar (on Surinsar -Mansar Road) (Under Non-Plan). <b>3rd Call</b>	PWD (R&B) Const. Divn. No. II Jammu	5.06	600	2% of Advertised Cost	01 Month	(1300 Hrs) on or after 26-08-2022	"A, B, C & D" Class
5	Construction of Lane/Road from Mohalla Pattai to Raipur Khari W.No. 5, (Under Non-Plan). <b>3rd Call</b>	PWD (R&B) Const. Divn. No. II Jammu	11.65	600	2% of Advertised Cost	01 Month	(1300 Hrs) on or after 26-08-2022	"A, B, C & D" Class
6	Construction of road from main road to moh. Chain Singh Jitpura. (Under Non-Plan). <b>3rd Call</b>	PWD (R&B) Const. Divn. No. II Jammu	9.16	600	2% of Advertised Cost	01 Month	(1300 Hrs) on or after 26-08-2022	"A, B, C & D" Class
7	Construction of Road from Janakha to Nandani Road. (Under Capex). <b>3rd Call</b>	PWD (R&B) Const. Divn. No. II Jammu	24.51	600	2% of Advertised Cost	03 Month	(1300 Hrs) on or after 26-08-2022	"A, B & C" Class

**Position of AAA :                      Accorded**

The Bidding documents Consisting of qualifying information, eligibility criteria, specifications, Drawings, bill of quantities (B.O.Q), Set of terms and conditions of contract and other details can be seen/downloaded from the departmental website <http://jktenders.gov.in> as per below schedule :-

1	Date of Issue of Tender Notice	20-08-2022
2	Period of downloading of bidding documents	From 20-08-2022 to 25-08-2022 upto 1800 Hrs
3	Date, Time and place of pre-bid meeting	XXXXXXXX at XXXX Hrs. in the Office of Executive Engineer PWD (R&B) Const. Divn. No. II Jammu
4	Bid submission Start Date	20-08-2022
5	Bid Submission End Date	25-08-2022 upto 1800 Hrs
6	Date & time of opening of Technical Bids (Online)	26-08-2022 on or after 1300 Hrs in the Office of Executive Engineer PWD (R&B) Const. Divn. No. II Jammu
7	Date & time of opening of Financial Bids (Online)	To be notified after technical bid evaluation is completed

No :- 3777-80  
Dated :- 20-08-2022

**DIP/J-7233/22**  
**Dt. 23-08-22**

Sd/-  
Executive Engineer  
PWD (R&B) Const. Div. No. II  
Jammu

**GOVERNMENT OF JAMMU & KASHMIR**  
**OFFICE OF THE EXECUTIVE ENGINEER PWD(R&B) DIVISION RAJOURI**  
**SHORT NOTICE INVITING TENDERS**  
**NIT No: 64 of 2022-23    Dated:- 18-08-2022 (E-tendering)**

For and on behalf of the President of India e-tenders are invited on **Item/ Percentage rates** from approved and eligible Contractors registered with Union Territory of J&K, CPWD, Railways and other State/Central Governments for each of the following works

S.No	Name of Work	Adv. Cost (Rs. in Lacs)	Cost of T/Doc. (In Rupees)	Earnest Money/ Bid Security (in Rs)	Time of completion	Time & Date of Opening of tender (Technical Bid)	Class of Contractor
1	Construction of road from Kotli Bridge to Keri by way of earth work in cutting/ filling, Construction of R/B wall, Crated Wall, P/L WBM Gr. II 150mm thick ( 75mm thick each layer ), 13 Nos HPC, in Km 1st Rd 0 - Km 2nd RD 1000. ( Under State Plan)	141.48	3000/-	282960/-	01 year	<b>On or after 06-09-2022 (1100 hours)</b> <b>Executive Engineer PWD (R&amp;B) Division Rajouri</b>	A
2	Balance work for Construction of road for Bagla to Thrati by way of earth work in cutting / filling, Construction of R/B Wall, P/L 8 Nos 1 mtr span dia HP culverts, WBM GR, III in two layers (75mm thick each), WBM GR, II 75 MM thick in single layer, WMM, 25mm thick SDBC over 50mm thick BM in Km 1st RD 0 - Km 3rd RD 250. ( Under State Plan)	127.19	3000/-	254380/-	02 year	---do---	A
3	Balance work for construction of road from Peer Kanju to Thandikassi by way of earth work in cutting, Construction of R/B wall, 03 Nos 1 mtr dia HPC, P/L WBM Gr. II 150mm thick ( 75mm thick each), 100 mm thick WMM, 25mm thick SDBC over 50,mmthick BM in Km 1st Rd 0 - Km 2nd RD 200. ( Under State Plan)	92.98	1500/-	185960/-	02 year	---do---	A
4	Balance work for construction of road from Dessal Jaittan to Shiv Cave by way of earth work in cutting / filling, Construction of R/B Walls, 2 No 1 mtr dia HPC, P/L 80mm thick heavy duty interlocking tiles, WBM Gr. III 150mm thick ( 75mm thick each), WMM, in Km 1st Rd 0 - 500 . ( Under State Plan)	37.68	600/-	75360/-	02 year	---do---	B&C

S.No	Name of Work	Adv. Cost (Rs. in Lacs)	Cost of T/Doc. (In Rupees)	Earnest Money / Bid Security (in Rs)	Time of completion	Time & Date of Opening of tender (Technical Bid)	Class of Contractor
5	Balance work for construction of road from Nadyala to Nowgrain via Bella Mohalla by way of earth work in cutting/ filling, Construction of R/B wall, P/L WBM Gr.18 Nos HPC, III 150mm thick ( 75mm thick each layer ), in Km 2nd RD 0 - km 5th RD 400 ( Under State Plan)	81.40	1500/-	162800/-	02 year	<b>On or after 06-09-2022 (1100 hours)</b> <b>Executive Engineer PWD (R&amp;B) Division Rajouri</b>	A
6	Balance work for construction of link road from Sukakass to Malkala by way of earth work in cutting / filling, Construction of R/B Walls, Pacca Drain, WBM Gr. II 150mm thick ( 75mm thick each), WMM, in Km 1st Rd 0 - 1000 . ( Under State Plan)	71.86	1500/-	143720/-	02 year	---do---	A
7	Reconstruction of damaged R/ Walls on road from Dhar School to Dhar Gali in Km 2nd & 3rd damage due to heavy rain fall / flash flood on 09-07-2022 to 26-07-2022. Under SDRF.	26.00	600/-	52000/-	03 Months	---do---	A&B
8	Construction of link road from Rehani Kassi to Masjid Abu Baker Mohalla from Km 1st Rd 0 - 300 ( Under SDRF)	10.56	600/-	21120/-	01 Month	---do---	B,C&D
9	Balance work for construction of road from Army gate to Gurdan bala to Gurdan Pain by way of earth work in cutting / filling, Construction of R/B Walls, 4 No 1 mtr dia HPC, Pacca Drain, P/L 80mm thick heavy duty interlocking tiles, WBM Gr. III 150mm thick ( 75mm thick each), WMM, in Km 1st Rd 400 - 1000 . ( Under State Plan)	48.55	600/-	97100/-	01 year	---do---	A&B
10	Balance work for construction of road from main road to the house of Ex. Sarpanch Dehri Dhara Block Manjakote in KM 1st RD 0 - 100 . Under State Plan.	5.33	600/-	10660/-	02 Months	---do---	C&D
11	Repair/Renovation of District Session Judge Quarter at District court complex Rajouri	2.07	600/-	4140/-	01 Month	---do---	D
12	Execution of Emergent nature of works/maintenance of drainage system of Civil/Mechanical	5.80	600/-	11600/-	01 Month	---do---	C&D
13	Construction of missing link between Dheleri Bridge to Khass Dheleri road via Banjar by way of earth work in cutting Providing and laying WBM GR II construction of 6.00 mtr span RCC culvert construction of B/wall in km 1 <sup>st</sup> RD 0 km 2 <sup>nd</sup> RD 600 (under state plan)	43.74	1500/-	87480/-	02 Months	---do---	A&B
14	Construction of link road to Koteranka Badhal road to Koteranka Bajl Shafi Mohalla by way of earth work in cutting Providing and laying WBM GR II in km 1 <sup>st</sup> RD 0-500 (L=500 mtr) under State plan)	34.07	600/-	68140/-	02 Months	---do---	B&C

**SPECIAL CONDITIONS:-**

(i) If the contractor/firms fails to complete the work within the time mentioned in the NIT/SO/Contract, then the allotted contract will automatically treated as cancelled after forfeiting the performance security of the contractor /firm and work put to fresh tender without serving any notice from this office.

The Bidding documents Consisting of qualifying information, eligibility criteria, specifications, Drawings, bill of quantities (B.O.Q), Set of terms and conditions of contract and other details can be seen/downloaded from the departmental website [www.jktenders.gov.in](http://www.jktenders.gov.in) as per schedule of dates given below:-

1	Date of Issue of Tender Notice	20-08-2022
2	Period of downloading of bidding documents	From 20-08-2022 ,11.00 A.M to 05-09-2022 up to 4.00 P.M.
3	Bid submission Start Date	20-09-2022.
4	Bid Submission End Date	05-09-2022 from 4.00 P.M
5	Date & time of opening of Bids (Online)	06-09-2022 on or after 1100 Hrs Executive Engineer PWD (R&B) Division Rajouri

No :- 9333-62  
Dated :- 18-08-2022

**DIP/J-7228/22**  
**Dt. 23-08-22**

(Er. Maqbool Hussain)  
Executive Engineer  
PWD (R&B) Division  
Rajouri

**OFFICE OF THE EXECUTIVE ENGINEER, REW POONCH,**

**TERM NOTICE INVITING TENDER**

**e-NIT No 189 of REW POONCH 2022-23, Dated 20-08-2022.**

For & on behalf of the Lt. Governor of Jammu & Kashmir Union Territory, the Executive Engineer REW Division Poonch, as his representative invites tenders by e-tendering mode from approved and eligible contractors registered with J&K Union Territory Govt/CPWD/MES for the following work under:

S.No	Name of Work	Name of Division	Estimat ed Cost (Rs in lacs)	Cost of document (in Rs)	Earnest Money (in Rs)	Time Allowed for comple- on	Time and date of opening of tender	Class of Contrac tor**	Posit ion of Fund s
1	2	3	4	5	6	7	8	9	10
<b>Works under SBM Scheme, BLOCK Mendhar</b>									
1	Construction of CSC near Jamia Masjid Bhera Panchayat Behra Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
2	Construction of CSC near Jamia masjid Nakar Panchayat Chakbonala Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
3	Construction of CSC near jamia Masjid Topa hari wala Panchayat Topa Thera Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
4	Construction of CSC Near jamia Masjid Narool Panchayat Narol Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
5	Construction of CSC near jamia Masjid Mohalla Makhana Panchayat Bhatidhar Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
6	Construction of CSC nera jamia Masjid Pathantser Panchayat Pathantser Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
7	Construction of CSC near masjid Ward No.3 Panchayat Arl Mardan Shah Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
8	Construction of CSC near Masjid Hamuta Panchayat Gursai hamura Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
9	Construction of CSC near TDEM Socirty Nathroot Panchayat Kalaban Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
10	Construction of CSC near High School Parat Panchayat Parat Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
11	Construction of CSC near dak Bungalow Panchayat Gohlad Town Lower Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
12	Construction of CSC near Ziarat Baba Sakhi Sarwar Panchayat Sakhi Madan Sakhi Madan Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
13	Construction of CSC at Shamsan Ghat Mendhar Panchayat Gohlad Town Lower Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
14	Construction of CSC at Mohalla Chawou Ward No.10 Panchayat Chhunghan Charoon Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			
15	Construction of CSC near Masjid Dharrian Ward No.3 Panchayat Gohlad Reelan Block Mendhar, Under SBM Scheme		300000	600	6000	60 Days			

1	Date of Issue of Tender Notice	20-08-2022.
2	Period of downloading of bidding documents	From 20-08-2022 to 03-09-2022, 1855 Hrs
3	Bid submission Start Date	20-08-2022 from 1855 Hrs onwards
4	Bid Submission End Date	03-09-2022 up to 1855 Hrs
5	Date & time of opening of Technical Bids (Online) (in case of holiday, the bid shall be opened on next day)	05-09-2022 on or after 1000 Hrs in the Office of the Executive Engineer REW, Poonch
6	Date & time of opening of Financial Bids (Online) (Of only successful technical bidders)	To be notified after technical bid evaluation is completed

No :- XEN/REW/P/5268-75  
Dated:-20-08-2022

**DIP/J-7231/22**  
**Dt.23-08-22**

Executive Engineer  
Rural Engineering Wing  
Poonch

**UNION TERRITORY OF JAMMU & KASHMIR**  
**OFFICE THE EXECUTIVE ENGINEER PWD (R&B) DIVISION UDHAMPUR**

**SHORT NOTICE INVITING TENDER**

**Fresh e-NIT No. 104 of 2022-23 Dated 18-08-2022 (2<sup>nd</sup> call)**

**(Single Cover System)**

For and on behalf of the **Lieutenant Governor, Union Territory of Jammu and Kashmir** e-tenders are invited on **percentage basis** from approved and eligible Contractors registered with Union Territory of J&K, CPWD, Railways, MES and other State/Central Governments for each of the following works:-

S. No.	Name of Work	Adverti sed Cost (Rs. in lacs)	Cost of document (in Rs)	Earnest Money	Time Allowed for comple- on	Class of Contractor	Head of Account
1.	2.	3.	4.	5.	6.	7.	8.
1.	Const. of steps near Bindra Ban Bowli W. No. 6 Ramnagar	1.79	600/-	@2% of advertised cost	30 Days	"D"	IDMT
2.	Const. of lane from college road to H/o Ravi Kumar W. No. 9 Ramnagar	1.79	600/-	@2% of advertised cost	30 Days	"D"	IDMT
3.	Const. of water tank & R/ wall near H/o Darshan Kumar W. No. 13 Ramnagar	1.80	600/-	@2% of advertised cost	30 Days	"D"	IDMT
4.	Fencing to open land opposite H/o Dr. Rajesh Gupta at W. No. 3 Ramnagar	1.80	600/-	@2% of advertised cost	30 Days	"D"	IDMT
5.	Const. of lane/ drain from H/o Gopal Dass (Tailor) to Rajinder Gupta at W. No. 12 Ramnagar	1.82	600/-	@2% of advertised cost	30 Days	"D"	IDMT
6.	Repair of lane near Govt. City Middle School in front of house of Rajesh W. No. 5 Ramnagar & Const. of lane from H/o Mohd. Shaif to main Nallah near back side of furniture house W. No. 5 Ramnagar	1.79	600/-	@2% of advertised cost	30 Days	"D"	IDMT
7.	Const. of lane/ drain near H/o Hem Kant (Chukami Talai) at W. No. 8 Ramnagar	1.80	600/-	@2% of advertised cost	30 Days	"D"	IDMT
8.	Renovation of Khad Bowli & Const. of shed at W. No. 1 Ramnagar	1.80	600/-	@2% of advertised cost	30 Days	"D"	IDMT
9.	Const. of lane & drain near house of Rajinder W. No. 7 Ramnagar	1.79	600/-	@2% of advertised cost	30 Days	"D"	IDMT
10.	Const. of lane/ drain near H/o Bakshi at W. No. 10 Ramnagar & laying of slab over the nallah from H/o Jagdev to Ashok Kumar W. No. 10 Ramnagar	1.82	600/-	@2% of advertised cost	30 Days	"D"	IDMT
11.	Repair of Nikki Bowli at W. No. 2 Ramnagar	1.79	600/-	@2% of advertised cost	30 Days	"D"	IDMT
12.	Installation of solar lights branded company & installation of name plates with house No. alongwith logo of Swach Bharat & Beti Bachao of households of W. No. 4 Ramnagar	1.79	600/-	@2% of advertised cost	30 Days	"D"	IDMT
13.	Repair & slab over Bowli near H/o Tani Mistry W. No. 11 Ramnagar & Const. of drain near H/o Gian Chand W. No. 11 Ramnagar	1.75	600/-	@2% of advertised cost	30 Days	"D"	IDMT
14.	Repair of Janglas in W. No. 07, 02 etc. of Municipal Committee Ramnagar	4.00	600/-	@2% of advertised cost	30 Days	"D"	14 <sup>th</sup> F.C

**Position of AAA:-                      Accorded**

**Position of T.S:-                      Accorded**

**Position of Funds:-                      Available**

The Bidding documents Consisting of qualifying information, eligibility criteria, specifications, Drawings, bill of quantities (B.O.Q), Set of terms and conditions of contract and other details can be seen/downloaded from the departmental website <http://jktenders.gov.in> as per below schedule:-

1	Date of Issue of Tender Notice	18-08-2022
2	Period of downloading of bidding documents	From 20-08-2022 to 29-08-2022, 1800 Hrs
3	Date, Time and place of pre-bid meeting.	-
4	Bid submission Start Date	20-08-2022 from 900 Hrs
5	Bid Submission End Date	29-08-2022 up to 1800 Hrs
6	Date & time of opening of Technical Bids (Online)	30-08-2022 on or after 1200 Hrs in the Office of Executive Engineer PWD (R&B) Division, Udhampur.
7	Date & time of opening of Financial Bids (Online)	To be notified after technical bid evaluation is completed.

No:- 16633-38  
Dated:- 18.08.2022

**DIP/J-7213/22**  
**Dt. 23-08-22**

Executive Engineer  
PWD (R&B) Division  
Udhampur